

WORKS ITEM	PRELIMINARY COST ESTIMATE (EXCL GST)
Removal and relocation of Brearley Avenue Mains	\$449,000
External Upgrade and Network Reinforcement	\$4,700,000
Internal Reticulation Upgrades	\$445,000
Total Cost	\$5,594,000



REDCLIFFE
PRIMARY
SCHOOL






PROPOSED HPR

PROPOSED MAIN EXTENSIONS:
- 3.3km of 160PE 100 HPPE
- 1.5km of 100ST HP

PROPOSED HPR at
Tonkin Hwy - Airport Dr Intersection

PERTH AIR

LEGEND

	STRUCTURE PLAN AREA
	EXISTING GAS MAINS
110PE MP	PIPE SIZE, MATERIAL & PRESSURE
	PROPOSED GAS UPGRADE
110PE MP	PIPE SIZE, MATERIAL & PRESSURE
	EXISTING GAS TO BE REPLACED
110PE MP	PIPE SIZE, MATERIAL & PRESSURE
	EXISTING GAS TO BE DECOMMISSIONED